



Sea Ventures (UK) Ltd
 Swanwick Marina,
 Swanwick, Southampton SO31 1ZL
 01489 565444 sales@seaventures.co.uk



Prices valid for orders placed by 31st Jan 2019

Price List :

A2019 - Phase 3

JEANNEAU NC33

06/11/2018

THIS QUOTE IS PREPARED FOR:

		£ Ex. Vat	£ inc 20% Vat	Selected Items Quote
Versions:				
y	2 x Volvo D3-200 ZD (2 x 200hp) diesel	183,119	219,743	183,119
	2 x Volvo D3-220 DP (2 x 220hp) diesel	185,596	222,716	
	2 x Volvo D3-200 ZD (2 x 200hp) diesel + Joystick	196,789	236,147	
	2 x Volvo D3-220 DP (2 x 220hp) diesel + Joystick	198,716	238,459	
	Moabi interior woodwork	<i>Std</i>	<i>Std</i>	
	Walnut interior woodwork	2,486	2,983	
	Electric sliding roof version	5,284	6,341	
Delivery & Commissioning:				
	Delivery to Hamble (other areas by request), full pdi, launching, full tank of fuel, sea trial, boat name, fire extinguisher, fire blanket, gas bottle, shore power lead etc	6,099	7,319	
	Degrease hull, prime & apply 2 coats of antifoul	965	1,158	
PREMIERE Trim Pack:				
	Electric windlass 240V shorepower with battery charger Hot water system Ambience Pack - external LED lights & internal indirrect lighting Ventilation Pack - opening deck hatches in fwd & aft cabins Horn Electric fresh water toilet Trim tabs Storage in engine room	9,174	11,009	
Upholstery:				
	Saloon/ Cabins upholstery "Linen Oyster / White"	<i>Std</i>	<i>Std</i>	
	Saloon/ Cabins upholstery "Linen Blue / Chine Durango"	651	782	
	Saloon/ Cabins upholstery "Pearl Grey / Lasso"	651	782	
	Saloon/ Cabins upholstery "PVC Pure Marlin / Weiss"	651	782	
	Saloon upholstery "Devon Leather"	3,138	3,765	

Comfort Pack:	2,101	2,521	
Storage in utility area Direct dock water supply Shower compartment screen			
Raymarine Electronic Pack:	2,780	3,336	
Raymarine Axiom 9 display (GPS plotter, sounder, touchscreen) Pre-loaded Navionics cartography WiFi module P97 depth transducer			
Fitted Factory Options:			
Mooring kit : fenders & warps	404	484	
Anchor kit : anchor, chain & warp	528	633	
Cockpit upholstery - White / Cream Blue convertible into sun deck	1,927	2,312	
Aft cockpit sun protection - Dark Smoke	1,826	2,191	
Bow ladder with wooden platform	1,234	1,481	
Aft closing kit - Dark Smoke (<i>includes aft cockpit sun protection</i>)	3,624	4,349	
Protective cover for aft cockpit sofa (std and covertible to sunpad)	376	451	
Bow sun mattress + lifting backrest c/w cover - White/Cream/Blue	4,101	4,921	
Bow thruster	3,807	4,569	
Electric sea pump for deck washing	1,147	1,376	
6.4kw Generator - 2400rpm - Navicolour screen required	16,963	20,356	
Navicolour boat monitoring screen	844	1,013	
Deck search light	693	831	
Underwater light	1,211	1,453	
Cockpit spotlights	347	416	
Removable gas grill on mast located on aft platform	1,294	1,552	
Saloon fridge 60L	1,142	1,371	
Full 220v electric galley - microwave + ceramic hob in lieu of gas	711	853	
Diesel fired cabin heating system	4,165	4,998	
240v Airconditioning system (28000 BTU) - shorepower	12,734	15,281	
240v Airconditioning system (28000 BTU) - genset	14,055	16,866	
Berth conversion in saloon inc screen curtain	1,073	1,288	
Two cushioned stools in saloon	596	716	
Removable carpet set in saloon & cabins	1,266	1,519	
Additional 110AH battery	417	500	
Inverter 12v/220v 700W	2,073	2,488	
Inverter 12v/220v 2000W	2,697	3,237	
TV antenna	277	332	
Fusion audio system RA70N	1,271	1,525	
22" LCD TV in saloon + DVD + MP3 Fusion	2,271	2,725	
Broadband Quantum radar	2,642	3,171	
Broadband Quantum radar & deck searchlight	3,083	3,699	
Raymarine Axiom 12 in lieu of Axiom 9	1,284	1,541	
Raymarine autopilot - with joystick	3,073	3,688	
Raymarine autopilot - without joystick	3,073	3,688	
Raymarine AIS 700 transceiver	1,349	1,618	
Autopilot control P70RS in wheelhouse	610	732	
Raymarine Ray 90 VHF	1,239	1,486	
Porthole mosquito screens	450	539	
Teak decking on cockpit and bathing platform	3,560	4,272	

Retro-fit Options:			

INSTANT QUOTE:		£
Selected items total		183,119
y Jeanneau Phase 3 promo discount		-3,662
		<hr/> 179,457
20% VAT (if applicable)		35,891
TOTAL		<hr/> 215,348 <hr/>

Part-Exchange details	
Boat:	
Part-Exchange allowance (subject to survey)	
COST TO CHANGE	<hr/> 215,348 <hr/>

PAYMENT TERMS:
£1,000 returnable deposit secures offer price
Deposits to be made up to 15% on signing Sales Agreement
Balance due 10 days before delivery from factory